



PROCUREMENT AND CONTRACTS DEPARTMENT  
715 E. BRIER DRIVE, SAN BERNARDINO, CA 92408  
(909) 890-0644 FAX (909) 915-1831  
<http://www.hacsb.com/Business>

**ADDENDUM #1**  
**IFB PC1044 HEAD START RENOVATION PROJECT**

The following addendum to this Invitation for Bid is hereby incorporated into the bid process. Should you have any questions regarding this Addendum, or any other part of this IFB process, please e-mail Claudia Nunez at [cnunez@hacsb.com](mailto:cnunez@hacsb.com).

This addendum (including all attachments) consists of (x) 8½"x11" pages and (x) 24"x36" plan sheets

Changes:

**CHANGES TO THE DRAWINGS**

Note: All changes to the drawings have been clouded and identified with a Delta 2 revision

1. ***Electrical line drawing dated 8.20.18***

**CHANGES TO THE SPECIFICATIONS**

Note: All changes to the specifications have been stricken and replaced with ***bold, italicized text.***

1. ***Playground surfacing to be Fibar 100 Series (see attached).***
2. ***Existing playground equipment to be relocated is a Miracle Playground system. System to be relocated, reinstalled and certified as per attached manufacturer specifications (attached).***
3. ***Liquidated Damages has been increased from \$500 to \$1,000.***

Clarifications:

1. Agreement Certification – Replace Attachment N – Agreement/Acknowledgement Certification with **N – Revised Agreement/Acknowledgement Certification** and include with bid submittal to acknowledge this addendum.
2. DAVIS BACON WAGE DETERMINATION – General Decision Number CA180028 07/20/2018 MOD13 has been superseded with CA180037 08/17/2018 MOD11. Please

replace Attachment K – Davis Bacon Wage Decision – CA180028 07/20/2018 MOD13 with **K – Davis Bacon Wage Decision - CA180037 08/17/2018 MOD11.**

**Questions & Answers:**

1. Most importantly is the 40 working day time frame. This time frame appears to be quite tight with the magnitude of the items required to complete this project. I would think more realistically the project should be given 70-75 working days as there are inspections, lead time for some items, FA design and approval time etc.  
Please let me know as soon as possible on this one so as not to spend too much time on the bid.
  - **Working Days has been changed from 40 to 60 Days**
2. Page 5 of the Specification book states that LD's (Liq Damages) will commence if not completed within 30 days. I am sure that will be corrected with the decision in RFI #1.
  - **Liquidated Damages will commence should project not be completed within workings days provided, within contractor's control. Liquidated Damages has been changed to \$1,000 per day.**
3. Liability Policy amount. Is it the HACSB standard to require a \$2,000,000 policy? Please clarify.
  - **Yes, the standard limit is \$2,000,000.**
4. Anticipated start date?
  - **Pending Board Approval, ideal start would be October 1, 2018.**

**END OF ADDENDUM #1**